STATE OF CALI FORNI A BI D SUMMARY

IN LOS ANGELES COUNTY I N

LOS ANGELES AND SANTA MONI CA ON
ROUTE 10 FROM ROUTE 1 AND 10
SEPARATI ON TO ROUTE 10 AND 110

Bl D OPENI NG DATE 09/ 29/ 05
CONTRACT NUMBER 07-244504
LOCATI ON 07-LA-10-2.1/14.1

RESURFACE ASPHALT CONCRETE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
10/ 03/ 05
CONTRACT CODE 'D '
30 CONTRACT | TEMS

FEDERAL AID ACI M 010-1(784)E

TOTAL NUMBER OF WORKI NG DAYS 315

PERCENT UNDER EST 9. 97

951 736- 7600
00267073

FAX 951 739-4671

PROPGOSALS | SSUED 12 FUND TOTAL HA22 11, 869, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 10, 358, 230. 00 AMOUNT UNDER 1, 032, 930. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 9, 325, 300. 00 1 ALL AMERI CAN ASPHALT
P O BOX 2229
CORONA CA 92878-2229
2 13, 849, 610. 00 2 DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT STE 100

SAN RAMON CA 94583

925 552-8250
00732283

FAX 925 552-8254



07-244504 Bl D245

07-LA-10-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 29/ 05 10/ 03/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI VERSI FI ED CONCRETE CUTTI NG CONCRETE GRI NDI NG

SPARKS NV
GLOBAL ROAD SEALI NG CRACK SEAL
WESTM NSTER CA
J F L ELECTRIC ELECTRI CAL
LOS ANGELES CA
PENHALL COVPANY CONCRETE SLAB REMOVAL
ANAHEI M CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
THOVAS AND PRATT TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS

EL SOBRANTE CA



07-244504 Bl D245

07-LA-10-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 29/ 05 10/ 03/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI VERSI FI ED CONCRETE CUTTI NG GRI NDI NG
SPARKS NV
J F L ELECTRIC ELECTRI CAL
LOS ANGELES CA
ORTI Z ASPHALT RUBBERI ZED ASPHALT CONCRETE
COLTON CA
PAVEMENT RECYCLI NG COLD PLANE
Rl VERSI DE CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



07-244504 Bl D245

07- LA- 10- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 29/ 05 10/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 082. 50 5, 082. 50
2 070018 TI ME- RELATED OVERHEAD VDAY 315 756. 00 238, 140. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 19, 000. 00 19, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 27, 800. 00 27, 800. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 530, 000. 00 530, 000. 00
7 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 82, 300 1.50 123, 450. 00
8 (S) 150722 REMOVE PAVENMENT MARKER EA 35, 200 1. 00 35, 200. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 284, 000 1.10 312, 400. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
11 190101 ROADWAY EXCAVATI ON VB 2,100 86. 00 180, 600. 00
12 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 65 400. 00 26, 000. 00
(AERIALLY DEPCSI TED LEAD)
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,300. 00 4, 300. 00
14 260301 CLASS 3 AGGREGATE BASE MB 650 200. 00 130, 000. 00
15 374206 SEAL RANDOM CRACKS LNKM 40 2, 400. 00 96, 000. 00
16 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 22, 000 100. 00 2, 200, 000. 00
17 035411 RAPI D STRENGTH CONCRETE ( RAMP TERM NI ) VB 1, 460 600. 00 876, 000. 00
18 401108 REPLACE CONCRETE PAVEMENT VB 140 1, 080. 00 151, 200. 00
(RAPI D STRENGTH CONCRETE)
19 406003 TIE BAR (DRI LL AND BOND) EA 420 20. 00 8, 400. 00
20 (S) 420201 GRI ND EXI STI NG CONCRETE M2 436, 000 6. 20 2, 703, 200. 00
PAVENENT
21 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 200 38. 00 7, 600. 00
22 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 118, 000 .92 108, 560. 00
23 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 16, 700 2.20 36, 740. 00
24 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 56, 600 .55 31, 130. 00
25 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 24, 700 1.35 33, 345. 00
26 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 670 3.25 2,177.50
TYPE C)
27 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 13, 300 3.25 43, 225. 00
TYPE G
28 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 3, 000 3.25 9, 750. 00
TYPE H)
29 (S) 035412 M CROMAVE VEH CLE DETECTI ON SYSTEM LS LUMP SUM 1, 100, 000. 00 1, 100, 000. 00
30 999990 MOBI LI ZATI ON LS LUMP SUM 280, 000. 00 280, 000. 00

TOTAL 9, 325, 300. 00



07-244504 Bl D245

1, 100, 000. 00 1100000. 00
1, 350, 000. 00 1350000. 00

07-LA-10-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 29/ 05 10/ 03/ 05
| TEM SECOND
Bl D AMOUNT

1 4, 500. 00 4500. 00

2 2,500. 00 787500. 00

3 10, 000. 00 10000. 00

4 30, 000. 00 30000. 00

5 30, 000. 00 30000. 00

6 400, 000. 00 400000. 00

7 2.00 164600. 00

8 1.00 35200. 00

9 4.00 1136000. 00
10 1, 800. 00 1800. 00
11 60. 00 126000. 00
12 800. 00 52000. 00
13 2, 000. 00 2000. 00
14 60. 00 39000. 00
15 1, 500. 00 60000. 00
16 140. 00 3080000. 00
17 1, 200. 00 1752000. 00
18 1, 500. 00 210000. 00
19 200. 00 84000. 00
20 7.00 3052000. 00
21 50. 00 10000. 00
22 1.00 118000. 00
23 2.00 33400. 00
24 1.00 56600. 00
25 3.00 74100. 00
26 3. 00 2010. 00
27 3.00 39900. 00
28 3. 00 9000. 00
29

30

_|
9

13, 849, 610. 00



